

Faruk, Omar

From: Nikki Simon [NSimon@HNTB.com]
Sent: Wednesday, June 30, 2010 11:58 AM
To: Faruk, Omar
Subject: RE: SP 0.26

In addition, please cancel the previous DNR #10169. Thanks.

Nikki Simon, P.E. - Project Manager

NTTA -PMO/GEC
Simon Engineering & Consulting, Inc.

From: Nikki Simon
Sent: Wednesday, June 30, 2010 11:30 AM
To: 'Faruk, Omar'
Subject: SP 0.26

New form as requested.

Voranique "Nikki" Simon, P.E.
Project Manager

NTTA -PMO/GEC
Simon Engineering & Consulting, Inc.

5910 W. Plano Parkway, Suite 200
Plano, TX 75093
(972) 628-3095 Office
(972) 489-9016 Cell

CANCELLED DNR# 10169

This e-mail and any files transmitted with it are confidential and are intended solely for the use of the individual or entity to whom they are addressed.

If you are NOT the intended recipient or the person responsible for delivering the e-mail to the intended recipient, be advised that you have received this e-mail in error and that any use, dissemination, forwarding, printing or copying this e-mail is strictly prohibited.

Document Release Notice

Document Number:	SP 0.26	Title:	Escalation for Holding Notice to Proceed	
Current Revision #:	0	Type of Change:	<input checked="" type="checkbox"/> ORIG RELEASE <input type="checkbox"/> REVISION <input type="checkbox"/> ARCHIVE <input type="checkbox"/> OBSOLETE	
New Revision #:	0	DRN Number:	10169	<input type="checkbox"/> MAJOR <input type="checkbox"/> MINOR <input type="checkbox"/> ADMIN
Date Submitted:	5/27/2010	Document Type:	NTTA Special Provision	Choose from Drop Down Menu - left

Summary of Proposed Changes:



- Include paragraph numbers or other references & attach a copy of the new or revised documents)
- For new documents, indicate "Original Release"

This is a new special provision needed to allow escalation in prices when Contractor's notice to proceed is held for a certain amount of time.

Reason for New Release / Revision / Obsolescence:

New Release

Required Signatures:

Title:	Printed Name	Signature	Date:
Originator	Nikki Simon		5-27-10
Specifications Manager	Nikki Simon		5-27-10
	(N/A)		
Deputy Program Manager	Clif Davis		
	(Alt - Steve Knobbe)		
Program Manager	Steve Knobbe		
	(Alt - Clif Davis)		
Department Director	Elizabeth Mow		
	(N/A)		
Assistant Executive Director	Gerry Carrigan		
	(Alt - Elizabeth Mow)		
Technical Oversight Leader	Mark Bouma		
	(N/A)		
Document Control	Md Omar Faruk		
	(Alt - Peter Claypool)		

PROPOSED SPECIAL PROVISION OR SPECIAL SPECIFICATION REQUEST

Construction: Project Delivery Maintenance ITS Specification Book Year 2004
Non-review Reviewed

Anticipated Use: System Wide Use Specific Tollway/Turnpike Use One Time Use

County: All Project Number: N/A
City: _____ Letting: Beginning May 2010 letting
Highway: Systemwide

Proposed Special Provision or Special Specification (Title):
SP-0.26.0 Escalation for Holding Notice to Proceed

Conditions that created the need for the New Special Provision or Special Specification:
New document required to allow contractor to revise prices when NTP is held up.

Is the Proposed Special Provision or Special Specification identical or similar to a previously approved specification or provision? Yes If yes, then list most recent number: SP-0.26.0

Give a brief summary of content (if similar to previously approved specification or provision, list changes and provide marked up copy):
Allows and explains how contractor can revise prices when NTP is held up.

Reference Items: N/A

WORD File Name: SP-0.26.0_Escalation_CN-XXXX_Rev_05010.doc
(please Groupwise WORD file and this form to processing office)

Created by: Nikki Simon Phone: 972-628-3095 Date: 5/27/10

Submitted by: Nikki Simon Phone: 972-628-3095 Date: 5/27/10

Approved By: Spec. Committee Date: 5/24/10

New special provision/ special specification number SP 0.26.0 Escalation

Bid Item Number (for new special specification only) _____
Bid Item Code, Abbreviation, and Pay Item Unit * N/A

* Abbreviation and Pay Item Units to be provided, if applicable, with the 1814NTTA form. The Item Code will be assigned at the approval of the specification.

**NORTH TEXAS TOLLWAY AUTHORITY
SPECIAL PROVISION
IMPORTANT NOTICE TO CONTRACTORS
"ESCALATION FOR HOLDING NOTICE TO PROCEED"**

Contract No.: [Show Contract number]

Highway: [Show roadway name], **Section:** [Show roadway number]

County: [Show County the roadway is located] **CONDITIONAL**

The Authority shall issue Notice to Proceed (NTP) on or about [Month, Day, Year], which will authorize Contractor to proceed with the Work. If NTP has not been issued by the Authority as of Ninety (90) Days after the Award Date, due to no fault of any member of the Contractor, this Contract shall remain in full force and effect, without any modification to the terms and conditions hereof, provided that Contractor shall be entitled to an adjustment in the Bid Price for the Work authorized by NTP, based on the Engineering News Record Construction Cost Index (ENR CCI), from a base date commencing as of the expiration of such Ninety (90) Day period and until the date of issuance of NTP calculated as follows:

$$\text{Adjusted Bid Price} = (\text{Proposal Bid Price}) \times (\text{ENR CCI}) / (\text{BI})^*$$

*The Base Index (BI) (denominator) is the ENR CCI for the calendar month which occurs 90 Days after the Proposal Date. The ENR CCI (numerator) is the index for the calendar month in which NTP is issued.

If NTP has not been issued as of 270 Days after the Award Date due to no fault of any member of the Contractor, Contractor may seek to negotiate a Change Order, including an extension in time for issuance of NTP and an increase in the Bid Price mutually acceptable to Contractor and the Authority, provided that any extension in time for issuance of NTP beyond 270 Days after the Proposal Date shall be subject to the concurrence of Surety. If Contractor does not wish to seek a Change Order as provided above or the Authority fails to issue a Change Order acceptable to Contractor, then following 270 Days after the Proposal Date, Contractor's sole remedy shall be to terminate this Agreement by delivery of notice of termination to the Authority.

Letting date?